

Price Proposal

| BASE PERIOD | | | | |
|-------------------------------|------------------------------|-----------------|---------------------------|----------------------------|
| CLIN | Item Description | Unit Price/Hour | Estimated Number of Hours | % of Total Number of Hours |
| 0001 | Officer | \$ 250.00 | 41 | 3% |
| 0002 | Senior Associate | \$ 240.00 | 60 | 5% |
| 0003 | Associate | \$ 220.00 | 80 | 6% |
| 0004 | Sr. Project Engineer | \$ 160.00 | 180 | 14% |
| 0005 | Project Engineer/Scientist 5 | \$ 156.00 | 180 | 14% |
| 0006 | Project Engineer/Scientist 3 | \$ 120.00 | 300 | 23% |
| 0007 | Project Engineer/Scientist 1 | \$ 95.00 | 320 | 25% |
| 0008 | Admin Tech 6 | \$ 115.00 | 80 | 6% |
| 0009 | Admin Tech 4 | \$ 90.00 | 60 | 5% |
| Total Estimated Project Hours | | | 1301 | 100% |
| Average Labor Rate | | \$ 138.46 | | |
| OPTION YEAR 1 | | | | |
| CLIN | Item Description | Unit Price/Hour | Estimated Number of Hours | % of Total Number of Hours |
| 0001 | Officer | \$ 250.00 | 41 | 3% |
| 0002 | Senior Associate | \$ 244.80 | 60 | 5% |
| 0003 | Associate | \$ 224.40 | 80 | 6% |
| 0004 | Sr. Project Engineer | \$ 163.20 | 180 | 14% |
| 0005 | Project Engineer/Scientist 5 | \$ 159.12 | 180 | 14% |
| 0006 | Project Engineer/Scientist 3 | \$ 122.40 | 300 | 23% |
| 0007 | Project Engineer/Scientist 1 | \$ 96.90 | 320 | 25% |
| 0008 | Admin Tech 6 | \$ 117.30 | 80 | 6% |
| 0009 | Admin Tech 4 | \$ 91.80 | 60 | 5% |
| Total Estimated Project Hours | | | 1301 | 100% |
| Average Labor Rate | | \$ 141.07 | | |